SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 224 CONTRACT ID : R-27275-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ENHANCEMENT, STREETSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LuwP LUWP
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 202-02274 CURB, CONCRETE, | NTEGRAL, REMOVE 731.000 LFT
6 202-02279 CURB AND QUTTER, REMOVE 336. 000 LFT
7 202-02928 CATCH BASI N, REMOVE 1. 000 EACH
8 202-52710 S| DEWALK, CONCRETE, REMOVE 152. 000 SYS
9 202-74040 SI GN AND SUPPCRTS, W DE FLANGE, REMOVE 5. 000 EACH
10 202-91385 I NLET, REMOVE 2.000 EACH
11 203-02000 EXCAVATI ON, COVMON 59. 000 CYS
12 210-04181 Bl CYCLE RACK 14.000 EACH
13 210-05815 LI GHTI NG 2.000 EACH
14 210-05873 TESTI NG LUWP LUWP
15 210-06994 CONCRETE LUWP LUWP
16 305-05204 HVA FOR PATCH NG 210. 000 TON
17 604-02007 S| DEWALK, CONCRETE, RECONSTRUCT 152. 000 SYS
18 604-07894 CURB RAMP, CONCRETE, A 30. 000 SYS
19 604-91531 S| DEWALK, CONCRETE, 4 IN 656. 000 SYS
20 605-06090 CURB, | NTEGRAL, CONCRETE 820. 000 LFT
21 605-06140 CURB AND QUTTER, CONCRETE 336. 000 LFT
22 605-94190 CURB PATCH NG 30. 000 SFT
23 611-03671 TRASH RECEPTACLE 12. 000 EACH
24 621-06545 FERTI LI ZER 1. 000 TON
25 621-98038 MJULCH, HARDWOCD SHREDDED BARK 14. 000 CYs
26 622-05650 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2 TO 2.5 IN. 27.000 EACH
27 622-05654 PLANT, PERENNI AL 706. 000 EACH
28 704-04850 CONCRETE 103. 000 SYS
29 712-03812 BENCH 14. 000 EACH
30 720-45610 STRUCTURE, CATCH BASI N, RECONSTRUCT 1. 000 LFT
31 720-45615 STRUCTURE, | NLET, RECONSTRUCT 2.000 LFT
32 801-06640 CONSTRUCTI ON SIGN, A 18. 000 EACH
33 801-06710 FLASH NG ARROW SI GN 125. 000 DAY
34 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
35 802-87715 GROUND ROD W TH CONNECTOR 108. 000 EACH
36 805-01655 WRE, NO 8 COPPER, IN PLASTIC, INCONDUT, 1 1/C 11, 120. 000 LFT
37 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN. 300. 000 LFT
38 805-99338 WRE, AWG NO 6 COPPER GROUND, 1/C 78, 500. 000 LFT
39 807-04443 CONDUN T 9, 820. 000 LFT
40 807-04651 W RE 1, 570. 000 LFT
41 807-04653 LI GHTI NG FOUNDATI ON 102. 000 EACH
42 807-04962 LI GHT 70. 000 EACH
43 807-04962 LI GHT 32. 000 EACH
44 807-86950 SI GN, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 102. 000 EACH

45 808-97222 PAVEMENT MESSAGE MARKI NGS, PAI NT, HANDI CAP SYMBOL 3. 000 EACH



SCHEDULE OF PAY | TEMS PAGE 2

CALL ORDER : 244 CONTRACT ID : R -27659-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SI DEWALK REPAI R AND LANDSCAPE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 18. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LuUwP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-01498 PAVEMENT MESSAGE MARKI NGS, LANE | NDI CATI ON ARROW REMOVE 13. 000 EACH
8 202-01499 PAVEMENT MESSACE MARKI NGS, WORD (ONLY), REMOVE 10. 000 EACH
9 202-02240 PAVEMENT REMOVAL 2,520. 000 SYS
10 202-02245 TREE, 6 IN., REMOVE 5. 000 EACH
11 202-02255 TREE, 18 IN., REMOVE 3. 000 EACH
12 202-02260 TREE, 30 IN., REMOVE 1. 000 EACH
13 202-02278 CURB, CONCRETE, REMOVE 9, 217. 000 LFT
14 202-02279 CURB AND QUTTER, REMOVE 500. 000 LFT
15 202-52710 S| DEWALK, CONCRETE, REMOVE 5, 700. 000 SYS
16 202-74080 OVERHEAD SI GN STRUCTURE, CANTI LEVER, REMOVE 2.000 EACH
17 202-91010 TREE, 24 IN., REMOVE 3. 000 EACH
18 202-93898 TREE, 12 IN., REMOVE 6. 000 EACH
19 202-96632 TRAFFI C SI GNALS AND EQUI PMENT, REMOVE 6. 000 EACH
20 205-03662 I RRI GATI O\, LANDSCAPE LuUWMP LUWMP
21 205-07802 ERCSI ON CONTROL 18. 000 MOS
22 207-07499 SUBGRADE TREATMENT, TYPE B 2, 600. 000 SYS
23 210-03827 FOUNTAI N, DRI NKI NG 1. 000 EACH
24 210-07006 RESET LuUwP LuUwP
25 210-07006 RESET LUWP LUWP
26 210-07006 RESET LuUwP LuUwP
27 210-07643 TREE PROTECTI ON 27.000 EACH
28 210-07779 MJULCH 94. 000 Cys
29 210-07907 LANDSCAPE 26. 000 EACH
30 213-08058 FLOMBLE BACKFI LL 40. 000 CYSs
31 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 1,771.000 TON
32 302-06464 SUBBASE FOR PCCP 605. 000 Cys
33 304-07491 HVA PATCHING TYPE C 1, 620. 000 TON
34 402-07434 HVA SURFACE, TYPE C 105. 000 TON
35 402-07439 HVA | NTERVEDI ATE, TYPE C 176. 000 TON
36 402-07442 HVA BASE, TYPE C 632. 000 TON
37 405-05517 ASPHALT FOR PRI ME COAT 6. 000 TON
38 406-05520 ASPHALT FOR TACK CQOAT 2.000 TON
39 501-95573 LONG TUDI NAL JA NT 1, 360. 000 LFT
40 502-06330 PCCP, 13 IN 21.000 SYS
41 503-05240 D-1 CONTRACTI ON JA NT 1, 292. 000 LFT
42 604-04439 TEXTURED CONCRETE PAVEMENT 1, 540. 000 SYS
43 604-04439 TEXTURED CONCRETE PAVEMENT 1, 355. 000 SYS
44 604-07894 CURB RAMP, CONCRETE, A 23. 000 SYS
45 604-07894 CURB RAWP, CONCRETE, A 153. 000 SYS
46 604-07894 CURB RAMP, COONCRETE, A 81. 000 SYS
47 604-07901 CURB RAWP, CONCRETE, G 806. 000 SYS
48 604-07901 CURB RAMP, CONCRETE, G 597. 000 SYS



SCHEDULE OF PAY | TEMS PAGE 3

CALL ORDER : 244 CONTRACT ID : R -27659-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SI DEWALK REPAI R AND LANDSCAPE

49 604-07901 CURB RAMP, CONCRETE, G 139. 000 SYS
50 604-07902 CURB RAMWP, CONCRETE, H 36. 000 SYS
51 604-91404 SI DEWALK, OONCRETE, 5 IN 7, 345. 000 SYS
52 604-91404 S| DEWALK, CONCRETE, 5 IN 4, 362. 000 SYS
53 604-91404 SI DEWALK, CONCRETE, 5 IN 9. 000 SYS
54 605-06120 CURB, CONCRETE 11, 175. 000 LFT
55 605-06140 CURB AND QUTTER, CONCRETE 500. 000 LFT
56 611-95728 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 8 IN 2, 564. 000 SYS
57 614-06480 HEADER, CEMENT CONCRETE, C 4,157. 000 LFT
58 614-06480 HEADER, CEMENT CONCRETE C 2,688. 000 LFT
59 621-06570 TOP SAL 365. 000 CYsS
60 621-06575 SCDDI NG NURSERY 392. 000 SYS
61 621-06748 SEEDI NG 1. 000 SYS
62 622-04648 TREE GRATE 11. 000 EACH
63 622-04648 TREE GRATE 8. 000 EACH
64 622-05638 PLANT, DECI DUCUS SHRUB, 18 IN. OR UNDER 204. 000 EACH
65 622-05639 PLANT, DECI DUQUS SHRUB, OVER 18 TO 24 IN. 235. 000 EACH
66 622-05640 PLANT, DECI DUOUS SHRUB, OVER 24 TO 36 I N 76. 000 EACH
67 622-05651 PLANT, DECIDUOUS TREE, SINGLE STEM OVER 2.5 TO 3.5 IN 40. 000 EACH
68 622-05653 PLANT, GROUND COVER 647. 000 EACH
69 622-05654 PLANT, PERENNI AL 101. 000 EACH
70 622-91534 TREE WELL 11. 000 EACH
71 622-91534 TREE VELL 8. 000 EACH
72 715-02889 SERVICE LINE, 1 IN 500. 000 LFT
73 715-05118 PIPE, TYPE 1, G RCUAR 12 IN 568. 000 LFT
74 715-05121 PIPE, TYPE 1, G RCULAR 18 IN 24.000 LFT
75 715-92525 WATER MAIN, 10 IN 200. 000 LFT
76 715-93911 WATER MAIN, 4 IN 100. 000 LFT
77 715-93912 WATER MAIN, 6 IN 100. 000 LFT
78 715-93913 WATER MAIN, 8 IN 250. 000 LFT
79 719-04991 DRAI'N 50. 000 LFT
80 720-01038 RI NG AND COVER, 4 10. 000 EACH
81 720-44000 CASTI NG ADJUST TO GRADE 66. 000 EACH
82 720-45155 I NLET, MLO, MODI FI ED 7.000 EACH
83 720-45510 MANHOLE, C4, MODI FI ED 1. 000 EACH
84 720-45515 MANHOLE, D4, MZDI FI ED 2.000 EACH
85 720-45605 STRUCTURE, MANHCLE, RECONSTRUCT 36. 000 LFT
86 720-90579 HYDRANT SETTI NG RELCCATE 4.000 EACH
87 720-90922 PI PE | NLET 18. 000 EACH
88 720-98363 CATCH BASI N, MODI FI ED 12.000 EACH
89 732-02874 CURB STCP AND BOX 53. 000 EACH
90 732-03942 HYDRANT 8. 000 EACH
91 732-04964 WATER MAI N 100. 000 LFT
92 732-06655 ADAPTER 6. 000 EACH
93 732-07826 BUFFALO BOX AND METER 3. 000 EACH
94 801-01093 TEMPORARY WCRKSI TE SPEED LIM T SI GN ASSEMBLY 8. 000 EACH
95 801-02595 CONTRCLLER, RESET TIM NG 24.000 EACH

96 801-06207 TEMPORARY PAVEMENT MARKING REMOVABLE, 4 IN 48, 517. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 4

CALL ORDER : 244 CONTRACT ID : R -27659-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SI DEWALK REPAI R AND LANDSCAPE

97 801-06211 TEMPORARY PAVEMENT MESSAGE MARKI NG REMOVABLE, LANE 38. 000 EACH

98 801-06212 TEMPORARY PAVEMENT MESSACE MARKI NG, REMOVABLE, WORD (ONLY) 17. 000 EACH

99 801-06218 TEMPORARY TRANSVERSE PAVMENT MARKI NG, REMOVABLE, 24 I N 754. 000 LFT
100 801-06640 CONSTRUCTI ON SIGN, A 120. 000 EACH
101 801-06645 CONSTRUCTI ON SIGN, B 12. 000 EACH
102 801-06710 FLASH NG ARROW SI GN 1, 215. 000 DAY
103 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
104 801-07118 BARRI CADE, I11-A 770. 000 LFT
105 801-94295 S| GNAL HEAD, RELCCATE 18. 000 EACH
106 802-01986 PCLE, STEEL GALVANI ZED, 2.375 IN 84. 000 LFT
107 802-05701 SI GN PGST, SQUARE, 1, REI NFORCED ANCHOR BASE 310. 000 LFT
108 802-07159 CANTI LEVER TRAFFI C SI GN SUPPCRT FOUNDATION, |1 2.000 EACH
109 802-76025 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN. 361. 000 SFT
110 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 I N 253. 000 SFT
111 802-76045 SI GN, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.125 IN 181. 000 SFT
112 802-76135 OVERHEAD S| GN STRUCTURE, CANTILEVER SI NGLE ARM 2.000 EACH
113 802-97812 STREET NAME | DENTI FI CATI ON SI GN 16. 000 EACH
114 805-01816 SI GNAL SUPPORT FOUNDATION, 3 FT. X 3 FT. X 8FT. 20. 000 EACH
115 805-01828 TRAFFI C SI GNAL HEAD, REALI GN 20. 000 EACH
116 805-01842 HANDHOLE, SI GNAL 14.000 EACH
117 805-01842 HANDHOLE, Sl GNAL 38. 000 EACH
118 805-01893 MAI NTAI NI NG TRAFFI C SI GNAL LUWP LUWP
119 805-02037 SI GNAL CANTI LEVER STRUCTURE, 20 FT. ARM 3. 000 EACH
120 805-02069 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 2.000 EACH
121 805-02072 SI GNAL CANTI LEVER STRUCTURE, 30 FT. ARM 1. 000 EACH
122 805-02073 S| GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 2.000 EACH
123 805-02152 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBCLS, 18 IN. 48. 000 EACH
124 805-02373 | NTERCONNECT CABLE, FI BER CPTIC 2, 320. 000 LFT
125 805-02445 CONTROLLER CABI NET, P1 6. 000 EACH
126 805-02855 SI GNAL SUPPORT FOUNDATION, 2 FT. 6 IN X 2 FT. 6 IN X 6 FT. 3. 000 EACH
127 805-03983 PHASE SELECTORS 6. 000 EACH
128 805-04133 SI GNAL PEDESTAL, 12 FT. 1. 000 EACH
129 805-05673 SI GNAL AND LI GHTI NG COVBI NATI ON STRUCTURE, 11. 000 EACH
130 805-05673 SI GNAL AND LI GHTI NG COMVBI NATI ON' STRUCTURE, 4. 000 EACH
131 805-05871 EMERGENCY VEHI CLE LI GHT DETECTOR 23. 000 EACH
132 805-06592 CONDUI T, STEEL, GALVAN ZED, 2 IN. 3, 279. 000 LFT
133 805-06595 CONDUL T, PVC, 2 IN 9, 025. 000 LFT
134 805-06886 VI DEO VEHI CLE DETECTOR SYSTEM W TH 4 CAMERAS 1. 000 EACH
135 805-07115 I TS VI DEO SURVEI LLANCE LUWP LUWP
136 805-08129 SI GNAL CABLE 4, 330. 000 LFT
137 805-78106 CONTRCLLER AND CABI NET, MASTER, MENU DRI VEN, 8 PHASE 2.000 EACH
138 805-78109 CONTROLLER AND CABI NET, SECONDARY, MENU DRI VEN, 8 PHASE 4.000 EACH
139 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 36. 000 EACH
140 805-78230 TRAFFI C SI GNAL HEAD, 5 FACE, 12 IN. RED, AMBER, GREEN, 10. 000 EACH
141 805-78370 PEDESTRI AN PUSH BUTTON 48. 000 EACH
142 805-78445 SI GNAL SERVI CE 1. 000 EACH
143 805-78467 SI GNAL CABLE, 3C 8GA 325. 000 LFT

144 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 3, 910. 000 LFT



SCHEDULE COF PAY | TEMS PAGE 5

CALL CRDER : 244 CONTRACT ID : R -27659-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 SI DEWALK REPAI R AND LANDSCAPE

145 805-78480 SI GNAL CABLE, 3C 14GA 5, 710. 000 LFT
146 805-78485 SI GNAL CABLE, 5C 14GA 3, 070. 000 LFT
147 805-78490 SI GNAL CABLE, 7C 14GA 4, 085. 000 LFT
148 805-78510 SI GNAL CABLE, 2C 16GA., SH ELDED 3, 770. 000 LFT
149 805-78785 SI GNAL DETECTOR HOUSI NG 11. 000 EACH
150 805-78795 SAW CUT FCR ROADWAY LOCP AND SEALER 1, 426. 000 LFT
151 805-78900 PEDESTAL FCQUNDATI ON, A 1. 000 EACH
152 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 6. 000 EACH
153 805-86889 POLE CIRCU T CABLE, 1C NO. 10 STRANDED COPPER 6, 400. 000 LFT
154 805-92504 LOCP DETECTOR DELAY AMPLI FI ER, 2 CHANNEL 17. 000 EACH
155 805-95568 CONDUI T, PVC, 4 IN 5, 200. 000 LFT
156 805-96014 SAW CUT, FULL DEPTH 4, 210. 000 LFT
157 805-98336 WRE, NO 4 COPPER IN PLASTIC DUCT, IN CONDUT, 4 1/C 11, 380. 000 LFT
158 807-02191 HANDHOLE, LI GHTI NG 6. 000 EACH
159 807-02193 LI GHT STANDARD FOUNDATION, 3 FT. DIA. X 8 FT. 5. 000 EACH
160 807-03950 LUM NAI RE, ORNAMENTAL 124. 000 EACH
161 807-03951 LI GHT PCOLE, ORNAMENTAL 62. 000 EACH
162 807-04671 QUTLET BOX, ELECTRI CAL, WEATHERPROOF 27.000 EACH
163 807-04866 LUM NAI RE 22.000 EACH
164 807-04922 LI GAT STANDARD FQOUNDATI ON 62. 000 EACH
165 807-83648 LIGHAT POLE, 36 FT. EMH , 10.0 FT. MAST ARM ANCHCR BASE 5. 000 EACH
166 807-86810 SERVI CE PO NT, |1 4.000 EACH
167 807-86910 CONNECTOR KI' T, UNFUSED 85. 000 EACH
168 807-86915 CONNECTCR KI' T, FUSED 85. 000 EACH
169 807-86920 MULTI PLE COMPRESSI ON FI TTI NG NOT WATERPROCFED 213. 000 EACH
170 807-86925 MULTI PLE COVPRESSI ON FI TTI NG, WATERPROOFED 1. 000 EACH
171 807-86930 I NSULATI ON LI NK;  NONWATERPROOFED 184. 000 EACH
172 807-86935 I NSULATI ON LI NK, WATERPROCOFED 52. 000 EACH
173 807-86950 SI G\, UNDERPASS, AND ROADWAY LI GHTI NG LOCATI ON 84. 000 EACH
174 808-03002 LI NE, EPOXY, BROKEN, WH TE, 4 IN. 1, 350. 000 LFT
175 808-03631 LI NE, EPOXY, SCLID, WH TE, 4 IN 450. 000 LFT
176 808-03632 LI NE, EPOXY, SCLID, YELLOW 4 IN 5, 590. 000 LFT
177 808-06716 LI NE, REMOVE 7, 390. 000 LFT
178 808-74805 TRANSVERSE MARKI NGS, EPOXY, STCP LINE, 24 IN 650. 000 LFT
179 808-74807 PAVEMENT MESSAGE MARKI NGS, EPOXY, LANE | NDI CATI ONS ARRONS 13. 000 EACH
180 808-74808 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD ( ONLY) 10. 000 EACH
181 808-74809 PAVEMENT MESSAGE MARKI NGS, EPOXY, WORD (R X R 6. 000 EACH

182 808-94455 TRANSVERSE MARKI NGS, EPOXY, CROSSWALK, 6 IN 1, 300. 000 LFT



SCHEDULE OF PAY | TEMS PAGE 6
CALL CRDER : 284 CONTRACT | D R -27777-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HOUSES AND BUI LDI NGS, REMOVE

1 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUWMP

2 202-01405 CONTAM NATED SO L, REMOVE AND DI SPCSE 60. 000 CYs

3 202-03000 HOUSES AND BUI LDI NGS, REMOVE LuwP LuwP

4 202-03000 HOUSES AND BU LDI NGS, REMOVE LuUWP LuUWP

5 202-03099 ABOVE GROUND STCRAGE TANK, REMOVE AND DI SPCSE 1. 000 EACH

6 202-05544 REGULATED MATERI ALS, DI SPCSE, C 2, 000. 000 GAL

7 202-05545 REGULATED MATERI ALS, DI SPCSE, C 300. 000 CYs

8 202-05549 REGULATED MATERI ALS, REMOVE, C 2, 000. 000 GAL

9 202-05550 REGULATED MATERI ALS, REMOVE, C 300. 000 CYs
10 202-05554 REGULATED MATERI ALS, TRANSPCRT, C 2, 000. 000 GAL
11 202- 05555 REGULATED NMATERI ALS, TRANSPCRT, C 300. 000 CYs
12 202-05824 UNDERGROUND STCRAGE TANK, REMOVE AND DI SPCSE, 3000 THROUGH 1. 000 EACH
13 202-05825 UNDERGROUND STCRAGE TANK, REMOVE AND DI SPCSE, OVER 6000 2.000 EACH
14 210-05877 TESTI NG 30. 000 EACH
15 210-05877 TESTI NG 30. 000 EACH
16 210-05877 TESTI NG 30. 000 EACH
17 210-05877 TESTI NG 8. 000 EACH
18 210-05877 TESTI NG 12. 000 EACH
19 210-05877 TESTI NG 12. 000 EACH

20 211-02050 B BORROWN 240. 000 CYS



SCHEDULE COF PAY | TEMS PAGE 7

CALL ORDER : 296 CONTRACT | D R -27880-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS
SECTI ON NO. 0001 ENHANCEMENT, TRAI N DEPOT
1 105-07038 FIELD CFFICE, A 4.000 M5
2 106-03285 FAI LED NMATER AL 1. 000 DAL
3 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DOR
4 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP
5 210-05665 ROCFI NG LUWP LUWP
6 711-03973 BUI LDl NG ARCH TECTURAL LUMP LUWP



SCHEDULE COF PAY | TEMS PAGE 8

CALL ORDER : 440 CONTRACT ID : RS 27542-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED NATER AL 1. 000 DL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LuUwP LuUWP
6 303-07449 COVPACTED AGGREGATE, NO 73 554. 000 TON
7 304-07491 HVA PATCH NG TYPE C 295. 000 TON
8 306-08032 M LLING TRANSI TI ON 5, 046. 000 SYS
9 306-08033 M LLING ASPHALT, 1 IN. 76, 569. 000 SYS
10 306-08034 MLLING ASPHALT, 1 1/2 IN 4, 295. 000 SYS
11 401-06264 PRCFI LOGRAPH, HVA LUwP LUWP
12 401-07334 QT QA HVA, 3, 76, SURFACE, 9.5 mm 6, 672. 000 TON
13 406- 05520 ASPHALT FOR TACK COAT 20. 000 TON
14 606-07484 M LLED HVA SHOULDER CCRRUGATI ONS 2,792.000 LFT
15 610-07488 HVA FOR APPROACHES, TYPE C 480. 000 TON
16 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 8. 000 EACH
17 720-44000 CASTI NG ADJUST TO GRADE 5. 000 EACH
18 801-06207 TEMPCRARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 2, 556. 000 LFT
19 801-06640 CONSTRUCTI ON SIGN, A 16. 000 EACH
20 801-06775 MAI NTAI NI NG TRAFFI C LuUwP LUWP
21 805-02328 SI GNAL CABLE, 1C 14GA 1, 800. 000 LFT
22 805-78795 SAW CUT FCR ROADWAY LOOP AND SEALER 450. 000 LFT
23 808-06711 LINE, PAINT, BROKEN, WH TE, 4 IN. 6, 390. 000 LFT
24 808-06713 LINE, PAINT, SOLID, WHTE, 4 IN. 26, 229. 000 LFT
25 808-06714 LINE, PAINT, SCLID, YELLON 4 IN 25,412. 000 LFT
26 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STCOP LINE 24 IN 174. 000 LFT
27 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 5. 000 EACH
28 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WORD ( ONLY) 4. 000 EACH
29 808-75996 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER, REMOVE 500. 000 EACH

30 808-75998 SNOAWPLOMBLE RAI SED PAVEMENT NMARKER 500. 000 EACH



SCHEDULE COF PAY | TEMS PAGE 9

CALL ORDER : 466 CONTRACT I D RS 27751-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP

2 105-07039 FIELD CFFICE, B 7.000 MOS

3 105-07577 CELLULAR SERVI CE 12. 000 MO

4 106-03285 FAI LED NMATER AL 1. 000 DAL

5 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DL

6 110-01001 MOBI LI ZATI ON AND DEMOBI LI ZATI ON LUWP LUMP

7 202-02241 GUARDRAI L, REMOVE 2,637. 000 LFT

8 202-02273 CENTER CURB, COONCRETE, REMOVE 469. 000 SYS

9 202-93741 GUARD RAI L END TREATMENT, REMOVE 22.000 EACH
10 203-02080 LI NEAR GRADI NG 1. 000 M LE
11 301-07448 COWPACTED AGGREGATE, NO. 53, BASE 49. 000 TON
12 303-07449 COVPACTED AGGREGATE, NO 73 300. 000 TON
13 304-07783 HVA PATCH NG TYPE D 527. 000 TON
14 304-07789 W DENI NG WTH HVA, TYPE D 12. 000 TON
15 306-08032 M LLING TRANSI TI ON 13, 241. 000 SYS
16 306-08034 M LLING ASPHALT, 1 1/2 IN 258, 849. 000 SYS
17 401-06264 PRCFI LOGRAPH, HVA LUWP LUWP
18 401-07335 QC QA HVA, 4, 76, SURFACE, 9.5 mm 23, 296. 000 TON
19 402-07787 HVA WEDGE AND LEVEL, TYPE D 913. 000 TON
20 405-05518 ASPHALT FOR PRI ME COAT 25. 000 SYS
21 406- 05520 ASPHALT FCR TACK COAT 68. 000 TON
22 406-07772 EXTRUDED POLYMERI C ASPHALT JO NT COVPOUND 103, 591. 000 LFT
23 601-94689 GUARDRAI L END TREATMENT, OS 22.000 EACH
24 601-99105 GUARDRAI L, WBEAM 6 FT. 3 IN. SPACI NG 2,637.000 LFT
25 605-06245 CENTER CURB, B, CONCRETE 13. 000 SYS
26 610-07788 HVA FOR APPROACHES, TYPE D 967. 000 TON
27 612-04315 ASPHALT MATERI AL FOR UNDERSEAL 22.000 TON
28 612-60410 DRI LLED HOLE FOR UNDERSEAL 374. 000 EACH
29 615-06505 MONUMENT, B 4.000 EACH
30 615-06525 CASTI NG ADJUSTED TO GRADE, MONUMENT 18. 000 EACH
31 621-01004 MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR SEEDI NG 2.000 EACH
32 621-06559 MULCHED SEEDI NG R 3, 000. 000 SYS
33 801-03290 CONSTRUCTION SIGN, C 4. 000 EACH
34 801-06203 TEMPCRARY PAVEMENT MARKING 4 I N 12, 000. 000 LFT
35 801-06207 TEMPORARY PAVEMENT MARKI NG REMOVABLE, 4 IN. 12, 000. 000 LFT
36 801-06640 CONSTRUCTI ON SIGN, A 67. 000 EACH
37 801-06710 FLASH NG ARROW SI GN 60. 000 DAY
38 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
39 805-78470 SI GNAL CABLE, ROADWAY LOCP, 1C 14GA 11, 200. 000 LFT
40 805-78795 SAW CUT FOR ROADWAY LOCP AND SEALER 5, 300. 000 LFT
41 805-92951 S| GNAL DETECTOR HQUSI NG ADJUST TO GRADE 31. 000 EACH
42 808-03631 LINE, EPOXY, SOLID, WHTE, 4 IN 790. 000 LFT
43 808-03632 LI NE, EPOXY, SOLID, YELLOWN 4 IN. 790. 000 LFT
44 808-04896 LI NE, EPOXY, BRCKEN, YELLON 4 IN 198. 000 LFT
45 808-06368 TRANSVERSE MARKI NG REMOVE 469. 000 LFT
46 808-06701 LINE, THERMOPLASTI C, BROKEN, WHITE, 4 IN 19, 700. 000 LFT
47 808-06703 LI NE, THERMOPLASTIC, SCLID, WHI TE, 4 IN 103, 591. 000 LFT
48 808-06716 LI NE, REMOVE 1, 778. 000 LFT
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CALL CRDER : 466 CONTRACT ID : RS- 27751-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ASPHALT RESURFACE

49 808-75240 LI NE, THERMOPLASTI C, BRCKEN, YELLOW 4 IN 16, 374. 000 LFT
50 808-75245 LI NE, THERMOPLASTIC, SCLID, YELLOWN 4 IN 69, 136. 000 LFT
51 808-75260 TRANSVERSE MARKI NGS, THERMOPLASTIC, SCOLID, WH TE, CROSSHATCH 79. 000 LFT
52 808-75290 TRANSVERSE MARKI NGS, THERMOPLASTIC, SQOLID, YELLOW 633. 000 LFT
53 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTI C, STCP LINE, 24 IN 1, 339. 000 LFT
54 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, LANE | NDI CATI ON 193. 000 EACH
55 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTI C, WORD (ONLY) 170. 000 EACH
56 808-75996 SNOAPLOMBLE RAI SED PAVEMENT MARKER, REMOVE 3, 270. 000 EACH

57 808-95638 CENTER CURB PAI NTI NG 29. 000 SFT
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CALL ORDER : 736 CONTRACT ID : M-27994-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 HERBI CI DE TREATMENT

1 624-92647 HERBI Cl DE TREATMENT 7,413. 000 ACRE
2 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP






